

BID TABULATION

Bid Opening Date: 5/2/2017
 Bid Opening Time: 3:00 PM
 Bid Opening Location: Junction City School District offices
 Bid Package (# and name): 0
 GMP Budget for Package: 0

Project No.: _____
 Project Name: Junction City High School
 Construction Budget: _____
 Architect/Engineer: DLR Group
 Builder: _____ 0

Bid Tabulation by: _____
 for the Owner (date / initial)

Bid Tabulation
 Witnessed by: _____
 for the Owner (date / initial)

Bidder	Addenda Received	Subs Listed	License Verified	Bid Security	Signature	Base Bid	Alternate							
							No. 1A	No. 1B	No. 2	No. 3	No.4	No.5	No. 6	No. 7
GBC Construction	x			x	x	\$14,440,000.00	84,000	42,000	5,000	98,000	30,000	51,000	47,000	0
Wildish	x			x	x	\$14,475,000.00	112,700	41,400	6,500	100,200	36,600	51,700	47,000	0
Chambers	x			x	x	\$15,900,000.00	112,000	32,500	9,700	68,000	37,600	52,000	32,200	0
Corp Inc Construction	x			x	x	\$13,950,000.00	115,000	33,000	2,500	15,000	34,000	53,000	48,000	0

Scope of Alternates (all alternates must have a typed explanation):

Alternate No.1A: Pervious pavers at Fire Line
 Alternate No.1B: Heavy asphalt pavement at Fire Line
 Alternate No. 2: Rigging track grid system at Digital Arts
 Alternate No. 3: Natural Gas Boiler at West Wing Pump House
 Alternate No. 4: Additional new ceiling, flooring, wall paint, and light replacement at SW Hallway
 Alternate No. 5: Voice evacuation system install in West Wing
 Alternate No. 6: Radon venting in Addition
 Alternate No. 7: Low Voltage Systems Supplier - IES Systems Inc.